SUMMARY

IN SAN LU S OBI SPO COUNTY AT AND
NEAR CRESTON FROM ROUTE 58 TO ROUTE

ASPHALT CONCRETE OVERLAY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
08/ 24/ 00
CONTRACT CCDE 'E '
20 CONTRACT | TEMS

FEDERAL AID ACST- S229- (001) E
P- S229- (001) E

TOTAL NUMBER OF WORKI NG DAYS 30

AMOUNT UNDER
Bl DDER | NFORVATI ON
GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
UNI ON ASPHALT | NC

P O BOX 1280
SANTA MARI A CA 93456

STATE OF CALI FORNI A BI D
Bl D OPENI NG DATE 08/ 23/ 00
CONTRACT NUMBER 05- 486804
LOCATI ON 05- SLO-229-0.0/9. 2 41
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
PROPCSALS | SSUED 7 FUND TOTAL HA22 1, 358, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 244, 000. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D
1 844, 479. 00 3
2 922, 336. 50 1
3 1, 213, 640. 00 2

MADONNA CONSTRUCTI ON COVPANY

P O BOX 3910
SAN LU S OBI SPO CA 93403

399, 521. 00

PERCENT UNDER EST 32. 12

( NAVE/ ADDRESS/ LOCATI ON)

831 724-1011
00000089
FAX 831 768-4021

805 922-9858
00523019
FAX 805 349-8301

805 543-0300
00065547
FAX 805 541-3067



05- 486804
05-SLO- 229
08/ 23/ 00

Bl DDER | D NAME AND ADDRESS

L

CONTRACT

ST

PROPOSAL OF

OF

Bl D245
PAGE 2
08/ 24/ 00

LOW BI DDER

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

THERMOPLASTI C REMOVAL AND STRI PI NG

CONSTRUCTI ON AREA SI GNS



05- 486804 Bl D245
05-SLO- 229 CONTRACT PROPOSAL OF LOW BI DDER PAGE 3
08/ 23/ 00 08/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAI BAS SAFETY SERVI CE | TEM 4 (PORTI ON)
ATASCADERO CA
CENTRAL STRI PI NG SERVI CE | NC | TEM5S 6, 7 AND 18 THRU 20
RANCHO CORDOVA CA
STATEW DE SAFETY AND SI GNS I TEM5S 3, 5, 8 AND 15 THRU 17
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAI BAS SAFETY SERVI CE | TEM 4 ( PARTI AL)

ATASCADERO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

K R CINC

VI SALI A CA

| TEMS 4, 6, 7 AND 18 THRU 20 ( PARTI AL)

I TEM5S 3, 5, 8 AND 15 THRU 17



05- 486804 Bl D245

05- SLO- 229 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 23/ 00 08/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 500. 00* 500. 00
PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00* 1, 200. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 46, 539. 00* 46, 539. 00
5 019104 REMOVE OBJECT MARKER EA 110 16. 00 1, 760. 00
6 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 35, 200 2.30 80, 960. 00
7 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 14 235. 00 3, 290. 00
8 151224 REMOVE DELI NEATOR EA 48 16. 00 768. 00
9 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 820 5. 00 4, 100. 00
(30 MM MAXI MUM)
10 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 580 7.00 4, 060. 00
(45 MV MAXI MUM)
11 190185 SHOULDER BACKI NG STA 150 235. 00 35, 250. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 920 25.00 23, 000. 00
13 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE Q) TONN 8, 400 69. 00 579, 600. 00
14 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 42 450. 00 18, 900. 00
15 820107 DELI NEATOR ( CLASS 1) EA 48 32.00 1, 536. 00
16 820143 OBJECT MARKER (TYPE K-2) EA 90 32.00 2, 880. 00
17 820151 OBJECT MARKER ( TYPE L-1) EA 13 32.00 416. 00
18 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 39, 200 .80 31, 360. 00
19 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 14 70. 00 980. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 970 4.00 3, 880. 00

TOTAL 844, 479. 00



05- 486804 Bl D245

05- SLO- 229 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
08/ 23/ 00 08/ 24/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | @m
1] 2, 500. 00* 2500. 00| 10, 000. 00* 10000. 00
2| 1, 750. 00* 1750. 00| 5, 000. 00* 5000. 00
3| 3, 200. 00* 3200. 00| 16, 000. 00* 16000. 00
4 | 64, 000. 00* 64000. 00| 40, 000. 00* 40000. 00
5| 16. 50 1815. 00| 30. 00 3300. 00
6 | 2.40 84480. 00| 6. 00 211200. 00
7| 30. 00 420. 00| 50. 00 700. 00
8 | 16. 50 792. 00| 10. 00 480. 00
9 | 11. 00 9020. 00| 10. 00 8200. 00
10 | 11. 20 6496. 00| 25.00 14500. 00
11 | 115. 00 17250. 00| 328. 00 49200. 00
12 | 30. 00 27600. 00| 27.00 24840. 00
13 | 76.75 644700. 00| 89. 00 747600. 00
14 | 375. 00 15750. 00| 700. 00 29400. 00
15 | 33.00 1584. 00| 40. 00 1920. 00
16 | 33.50 3015. 00| 50. 00 4500. 00
17 | 33.50 435. 50| 50. 00 650. 00
18 | .85 33320. 00| 1.00 39200. 00
19 | 72.00 1008. 00| 150. 00 2100. 00
20 | 3.30 3201. 00| 5. 00 4850. 00

TOT 922, 336. 50 1, 213, 640. 00



